

**Addendum No. 2**  
**Dated 09/26/2022**

## Medina County Courthouse Move Services

MCC - Addendum 2 - Q&A

09.26.2022

Question	Response
<i>Can a sign-in sheet of all potential bidders that attended one or both of the walkthroughs be provided?</i>	The following representatives attended atleast one full length pre-bid walk through meeting; <b>Weleski Transfer Inc</b> - Damon Porter & Don Schwoegl <b>ASAP Companies</b> - Rick Laston <b>Kash Moving</b> - Dave Unger <b>RCF Group</b> - Steve Crumpler
<i>Can you please confirm the file and book quantities for the Archives area ( Scope 003B Clerk of Courts - Archives )?</i>	The total book quantity will remain the same as listed on the scope documents for this department at approximately 150 linear feet to be moved. The correct file quantity for this area should be revised to include approximately 1,200 linear feet.
<i>Does the grandfather clock that needs moved in the Domestic Relations department work?</i>	The department staff confirmed that the grandfather clock does not currently work and is a display piece. The exterior glass case was built seperately and can be removed from the clock for transport.